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Date: 8/2/16 Department PW / City Engineer

1. Service (detailed description): Right of Way Acquisition Services

2. Estimated amount for this project: $ 75,000.00

AMOUNT BUDGETED FOR THIS RFP: §

(U8

4. BUDGETED ITEM: YES NO
(If no, is it an ordinance authorized material, service or supply?)

YES I: NO ORDINANCE NO.:

(B) Please identify the page number and line item appropriation sub-account:

Budget Page No. Account No. 021-0-00-00-0000-2-5517301
5. Check here if:

Federal Funds State Funds

UEZ Funds Davis Bacon Requirements

(If any of the above are checked, the project must be monitored by the
department for compliance with prevailing wage rate policy and procedures.)

6. Date you want to receive proposals by: October 12,2016

DO NOT OPEN COST PROPOSALS WHEN

7. Special conditions or instructions:

RECEIVING PROPOSALS.

Attachments:

Technical Requirements
List of vendors

Send copies to:
Purchasing Division
Business Administratio



1. PROJECT DESCRIPTION

The City of Vineland and County of Cuinberland have entered into an agreement resulting in the
City being responsible for the construction of a traffic signal at the intersection of Garden Road (CR
674) and Mill Road. To that end, the City must coordinate the acquisition of additional Rights-Of-
Way from property owners adjacent to the proposed construction project.

The current intersection is a four-legged un-signalized intersection with current STOP-sign control
along Mill Road. The intersection serves as a gateway to the Vineland Industrial Park with a
significant amount of heavy vehicle traffic. The current intersection is not wide enough to properly
handle turning movements from tractor trailers and other large vehicles with encroachment into
opposing travel lanes when executing a left or right-turning maneuver. Access to NJ Route 55
(limited access roadway) is provided along Garden Road, approximately 0.5-miles west of the Mill

Road intersection.

Improvements at this intersection include traffic signalization and the installation of left-turn lanes
along all approaches. The improved intersection has been designed to accommodate the WB-62
turning movement in every direction. Additionally, the intersection improvements will include
installation of pedestrian amenities (i.e. push button, handicap ramps, etc) and associated widening
required for sidewalks. While the signalization plans have been previously completed in 2007,
revisions to that design are necessary to include pedestrian accommodations.

Based upon the initial design, approximately 1.58 acres of right-of-way are required along Garden
Road representing 15 affected properties. Along Mill Road a total of six (6) properties will be
impacted for a total of 2.05 acres. Impacts to additional properties may be required as part of the
redesign of the intersection for pedestrian improvements. It is anticipated a design contract for
the updating of the traffic signal plans will begin on or about September 2016, thus the work

~ associated _with this contract and the design contract will overlap and may require

HI.

coordination between both firms.

The property previously determined to be acquired, based on the initial design, i iled i
provided in Appendix 2. esign, is detailed in the plan

The City is pursuipg acquisition and construction funds from the Federal Highway Administration
S0 any an'd all Right-Of-Way acquisition must be in conformance with the FHWA & NJDO"I:
Stewardship Agreement (December 2008), and all applicable portions of 23 CFR and 49 CFR.

SCOPE OF SERVICES
All work done on this project must meet all standards related to federally funded projects.
The selected Consultant will provide services to manage all aspects of the ROW acquisition process.

The Consultant will need to provide services that are all-inclusive to complete this project. This
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Any additic?nal services that are believed to be necessary and are not included in this scope of work
should be 1n§iicated in the proposal. A complete schedule of man-hour and cost breakdown of
hourl)( rates is to be provided for each task and/or alternate. The proposal should contain a short
narrative detailing the Consultant’s approach to the project. The narrative should address any issues
that the Consultant feels will have an impact on this project. The Technical Proposal shall not
include any cost information.



