



**CITY OF VINELAND**  
**DEPARTMENTAL REQUEST FOR PUBLIC BIDDING**

1. NATURE OF REQUEST: Demolition - 1675 W. Garden Road

2. ENGINEER'S ESTIMATE: \$ 20,000  
*(If Engineer's Estimate has been prepared by anyone other than the person signing this form, please attach a copy of said Engineer's Estimate.)*

3. AMOUNT BUDGETED FOR THIS REQUESTED ITEM: \$ 0.00

4. BUDGETED ITEM: YES  NO   
*(If no, is it an ordinance authorized material, service or supply?)*  
YES  NO  ORDINANCE NO.: \_\_\_\_\_

(B) Please identify the page number and line item appropriation sub-account:  
Budget Page No. \_\_\_\_\_ Account No. \_\_\_\_\_

5. Check here if:  
Federal Funds  State Funds   
UEZ Funds  Davis Bacon Requirements   
*(If any of the above are checked, the project must be monitored by the department for compliance with prevailing wage rate policy and procedures.)*

6. Date to be Advertised: October 13, 2015

7. Date to be Received: November 10, 2015

8. Date to be Awarded: December 8, 2015

9. Special Conditions or Instructions: \_\_\_\_\_

10. The following must be attached:

- Summary of Project
- Specifications
- Plans (if applicable)
- Bidders Mailing List (with emails of the vendor)

11. Specifications Prepared by: Sandy Forosisky Ext. 4623  
(NAME, TITLE AND EXTENSION NUMBER)

12. Approved by: *Sandy Forosisky*  
SIGNATURE (DIRECTOR, DEPARTMENT HEAD, SUPERVISOR)

Send copies to:  
Purchasing Department  
Business Administration

## SPECIFICATIONS

### PROJECT SITE

The project site is as follows:

1675 W. Garden Road. Vineland. NJ 08360 - Block 1101, Lot 16,

a single story residential dwelling (house), with detached garage and outbuilding

structures. There are fallen trees and debris that must also be removed from this site.

### SCOPE OF WORK

This project is the complete demolition of existing structures and removal of these structures on the above mentioned site, including asbestos abatement prior to demolition, if applicable, in accordance with the following Special Instructions. The sites shall be left safe and clean during and after demolition.